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1. INTRODUCTION

National Iranian South Oil Company (NISOC) plans to conduct an integrated project includes several

sub-projects to preserve and increase production of Gachsaran oil fields located in south of Iran

Khuzestan and Bushehr provinces as follow:

1) Revamping of Production and Desalting Units of Bibi Hakimeh 1&2

2) Fabrication & Installation a Preheater, Stripping Column and Related Equipment for Nargesi

Production Unit

The purposes of first sub-project are equipping and extension of Bibihakime-2 desalting unit to
achieve 110,000 SBPD desalted crude oil, and necessary modifications in Bibihakime-2 desalting &
production units and Bibihakime-1 production unit so that the new plants will be able to process
crude oil with 22% water cut and transfer waste water from Bibihakime-1 production unit to waste
water treatment facilities in Bibihakime-1 desalting unit via installation of a none-metal pipe.

Therefore, National Iranian South Oil Company (NISOC) has announced this project.

The purpose of second sub-project is crude oil sweetening in Nargesi plant by new design and
necessary modifications in existing facilities. National Iranian South Oil Company (NISOC), on
behalf of the National Iranian Oil Company (NIOC) is responsible to exploit oil and gas from
onshore fields in the south district of Iran. According to management of planning & international
affairs of National Iranian Oil Company (NIOC) pronouncement, H2S content and RVP
specification of exported oil shall be in the specified allowable range; Accordingly, NISOC has
decided to fulfil a project, investigating and probing required equipment and operational conditions

to meet the desired crude oil specifications of sulphur content and RVP for Nargesi production units.

2. SCOPE

This material requisition defines requirements for purchase of F&G Devices for “Revamping of

Production and Desalting Units of Bibi Hakimeh 1&2” sub-projects.

3. DEFINITIONS

Within the context of this document, the following definitions are applicable

OWNER/CLIENT : National Iranian South Oil Company (NISOC)

TITLE/PROJECT : Development Plan of 28 Reservoirs/ BIBI HAKIMEH Oilfield (EPC)

CONTRACTOR : Mashin Sazi Arak/ Sealand Engineering and Well Services JV ‘
.;"\"\, %)

CONSULTANT : Daryapala Engineering Company m/
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PURCHASER : Any firm who buy setvices, material and/or equipment for execution of the
project within a dedicated contract.
SUPPLIER : Any vendor, manufacturer who supply any Service , Material or Equipment for
the project
Will: : Is normally used in connection with the action by the “OWNER/CLIENT/
PURCHASER? rather than by a contractor, supplier or vendor.
May: : Is used where a provision is completely discretionary
Should: : Is used where a provision is advisory only.
Shall: : Is used where a provision is mandatory.
Sub Vendor: : Any legal entity entrusted by the VENDOR to provide all or part of the supply

in accordance with the terms of a sub-order for goods and/or setvices.

. CODES AND STANDARDS

No. Code/Standard Number Code/Standard Title

1 E-IN-190 Engineering Standard for Transmission Systems

2 M-IN-250 Materials and Equipment Standard for Process Control
System (PCS)

3 G-IN-220 Engineering and Installation Standard for Control
Centers

4 G-IN-250 Engineering & Construction Standard for Process
Control System (PCS)

5 G-IN-290 Engineering &  Construction  Standard  for
Programmable Logic Controllers (PLS)

6 M-IN-220 Material and Equipment Standard for Control Panels
and System Cabinets

7 M-IN-290 Material and Equipment Standard for PLC

8 E-EL-110 Hazardous Area

5. REFERENCE DOCUMENTS

No. Document Number Document Title Revision
INSTRUMENT

1 BH-17-SM-100-IN-SP-0053 | General Specification For Instrumentation aYal ' S

2 BH-17-SM-100-IN-SP-0057 | Specification for Control System :gg,éf» /j,ﬁgj
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No. Document Number Document Title Revision
3 BH-17-SM-100-IN-SP-0060 | Specification for Instrument/F&G Cables D05
4 BH-17-SM-100-IN-SP-0056 | Specification for Panels and Cabinets D04
5 BH-17-SM-100-IN-SP-0059 | Specification for Fire & Gas System D03
6 BH-17-SM-100-IN-SP-0054 | Specification for Fire & Gas Sensor and Devices D03
Control/ESD/F&G System Overall Block
7 BH-18-SM-100-IN-BD-0119 . . D04
Diagram for Nargesi
Instrument & Control/Safety System Design
8 BH-17-SM-100-IN-DC-0052 . D02
Criteria
9 BH-17-SM-100-IN-DG-0063 | Instrument Earthing Typical Diagram D04
10 BH-18-SM-100-IN-LI-0133 | F&G I/O List for Nargesi D02
11 | BH-18-SM-100-IN-DT-0155 | Data Sheet for F&G Devices for Nargesi D00
12 BH18-SM-100-IN-1.1.0136 1&C Pgwer and Air Consumption List for D04
Nargesi
MATERIAL
13 | BH-17-SM-100-MW-SP-0040 | Specification For Painting D05
14 BH-00-SM-000-IP-PR-0736 | Non-conformance Procedure D01
SAFETY
15 BLL18-SM-100-SA_PY-0361 Flre' & Gas Detection Layout for Nargesi D00
(Building)
16 BLL18-SM.100-SA_PY-0363 Fire & Gas Detector Location Layout for DOo1
Nargesi (Process Area)
17 | BHL18.SM.100-SA-DG-0365 Fire & Gas Cause and Effect Diagram for *
Nargesi
GENERAL
18 BH-00-SM-000-PM-PR-0001 | Cootdination Procedure D01
19 - Deviation Form Template -
20 - Spare Part List Template -
21 - Approved SUPPLIER List -
22 ICE-EID-MI-SP01 YIS Gl 5 a8 )b Jeadl ) gl 01
23 - Gdae e e ) s 568055 Jaadl ) st ,ﬂ;‘;\%\%/
L ??fﬂ
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No. Document Number Document Title Revision
24 ICE-EID-MI-SP02 Gl et 5 Y oy b mhans Jaall ) g 01
(*) Will be issued later.
6. ABBREVIATIONS
Abbreviations Description
ITP Inspection And Test Plan
IPS Iranian Petroleum Standard
MR Material Requisition
PO Purchase Order
QA Quality Assurance
QC Quality Control
VPIS Vendor Print Index and Schedule
TPA/TPI Third Party Agency/Inspection
SPIR Spare Parts Interchangeability Records
KOM Kick-off Meeting
NDT Non-Destructive Test
WPS/PQR Welding Procedure Specification/Procedure Qualification Record
CD Compact Disc
MOM Minuets Of Meeting
PO Purchase Order
PIM Pre-Inspection Meeting
PWHT Post Weld Heat Treatment
FEA Finite Element Analysis
FAT Factory Acceptance Test
FOB Free on Board
FGS F&G System
SAT Site Acceptance Test
I/O0 Input/output
QCP Quality Control Plan

7. INQUIRED ITEMS

H
—] lS/
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No | Description Unit |Qty. Notes
According to F&G
1 Fire and gas Detection Equipments Pcs Detectors datasheet for
Nargesi
10 Addresszjlble FACP and all Lot )
accessorties (2 loop)
1 Special and Calibration tools for Lot 1
erection, maintenance
Spare Parts For Installation, Pre-
12 | commissioning, Commissioning Lot 1
& Start-Up
13 Spare Parts For 2 Years Lot 1
Operation

8. Scope of Supply and Work

The supply shall include, but not be limited to, all the items with all the appurtenances and
accessories (internal and external) shown on the attached specifications, drawings, sketches,
standards and requested in section 8.1 and/or necessary for testing, shipment, operation and
maintenance except items that have been explicitly excluded in this requisition.

The supply shall also include Design, Manufacturing, Testing, Inspection, Spare Parts,
Certification, Packing and Marking, Supply of goods, Services and Documentation for the
equipment/bulk material fully in accordance with the specifications and other attachments to the
requisition.

SUPPLIER shall specifically indicate whether any equipment, spare parts or consumables are likely
to have a restricted “shelf life”, or require special storage arrangements, which would impact on
their ability to comply with the guarantee period outlined in section 14 of this material requisition.
The raw material for pressure part should be originated from West Europe, Japan or South Korea
otherwise CLIENT/PURCHASER approval is required.

SUPPLIER's proposal shall include, but not be limited to, equipment, materials and works listed
in below tables as Scope of Supply and Work.

Items marked with (X) shall be within SUPPLIER's scope of supply. Those marked with (R) shall
be within SUPPLIER's scope of supply if SUPPLIER requires them. Meanwhile, those marked
with (S) shall be quoted separately by SUPPLIER and shall be of PURCHASER's option. Price

- lS/
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8.1 Scope of Supply
PROPOSED
REQUIRED BY
No. ITEM PURCHASER | BY VENDOR REMARKS
(Note 1)
prefabrication, shop assembling, shop
1 inspection and tests, guarantee, X)* ()
painting, packing, transportation,
5 Special Tools for Erection & «
Maintenance (if required) X) C)
Spare parts for erection, pre-
commissioning, commissioning and
3 start-up as per spare part procedure Xx)* ()
and vendot’s recommendation)(To Be
Quoted Separately)
Spare parts for two years operation as
4 | pet spare part procedure and Vendor’s .
recommendation(To Be Quoted X ¢
Separately)
Nameplates made of Stainless Steel on
> the panels X) ()
6 All Requirements for Easy Installation
and Safe Start up and Operation ) € )
7 Material Procurement X) ()
3 All Certificates Requested, Specially
Material & Test Certificates X) € )
Note 1: VENDOR shall mark (X) for each item when accepting PURCHASER’s
requirements.
8.2 Scope of Work
Item Description Details

IR gas detectors shall be designed to detect flammable gases
IR Gas using infrared technology. They shall provide continuous
1 a monitoring, be certified for hazardous environments, and be

Detectors equipped with self-calibration features. The detectors should be
weatherproof and resistant to corrosive elements.
Toxic gas detectors shall monitor gases such as hydrogen
Toxic Gas sulfide (H2S) and carbon monoxide (CO). They should include

2 real-time diagnostics, self-testing functions, and be calibrated
Detectors .
for high accuracy. They shall have weatherproof enclosures
suitable for harsh environments.

. The linear heat detectors shall provide continuous temperature
Linear Heat . . .
3 monitoring over their entire length. They should be fire-
Detector . ; o
resistant and installed in critical areas such as cable trays. These

Q @52 ATRIN RAD MEHR
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detectors shall be capable of interfacing with the F&G system
and should be rated for both indoor and outdoor use.
UV/IR flame detectors shall detect fires using both ultraviolet
UV/IR Flame agd infrared sensors for enhanced accuracy. They should l?e
4 Detector resistant to false alarms from sources like sunlight and welding.
The devices shall be weatherproof and suitable for use in
hazardous areas with explosion-proof ratings.
Manual Call The manual call points shall be of the break-glass or pl.lsh—.
Point button type, weatherproof, and designed for easy activation in
5 cathernroof case of emergencies. They should be rugged enough to
(Weatherp withstand outdoor conditions and shall interface seamlessly
Type) .
with the fire alarm system.
Audible sounders shall provide clear, high-decibel warnings in
Audible Alarm case of fire or gas alarms. They should be weatherproof and
6 Sounder designed for reliable operation in outdoor and harsh
8 p
(Weatherproof) environments. The sounders shall be compatible with the
control panel for synchronized alarms.
Fire Flashin Blue flashing beacons shall be used for fire alarms and provide
& | a clear visual indication. These devices should be weatherproof
7 Beacon . . . . . T
(BLUE) and suitable for outdoor installations, ensuring high visibility in
emergency situations.
Red flashing beacons shall indicate fire emergencies and should
Fire Flashin be weatherproof, designed for both indoor and outdoor
8 & | environments. They shall provide high visibility and should be
Beacon (RED) . . . .
synchronized with audible alarms to ensure consistent
signaling.
Flammable Yellow flashing beacons shall be used to signal the presence of
9 Gas Flashing flammable gas. They should be weatherproof and rugged,
Beacon designed for hazardous environments. The beacons shall be
(Yellow) highly visible and integrated with the gas detection system.
Addressable The FACP shall be addressable and capable of managing all
Fire Alarm connected fire and gas detection devices. It should include
10 Control Panel necessary communication interfaces, power supply units, and
(FACP) and real-time monitoring software. The panel shall allow for easy
Accessories system diagnostics and remote access.
Spe‘c1al z'md Special calibration tools shall be provided for installation and
Calibration .
maintenance of gas and flame detectors. These tools should be
11 Tools for . a0
. portable and easy to use, allowing for accurate calibration and
Erection and L2
. troubleshooting in the field.
Maintenance
Spare ParFs for A complete set of spare parts shall be supplied for installation,
Installation, L .
Pre. commissioning, and start-up phases. These parts should include
12 L replacement sensors, connectors, cables, and mounting
commissioning, .
o accessories to ensure the system can be fully tested and
Commissioning operational from the start
& Start-Up p '
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The system shall be supplied with spare parts for two years of

Spare Parts for continuous operation. These should include critical
13 2 Years components such as sensors, filters, and power supplies,
Operation ensuring minimal downtime during scheduled maintenance or

unforeseen repairs.

Notes :

1- This list refers to the main components of the system. All accessories, such as special
wiring, boards, connectors, resistances, accessories, etc., necessary to assemble the devices
shall be included in the supply even if they are not listed in this requisition

8.3 Exclusions
The following items are excluded from SUPPLIER scope of supply/work:

e Civil work, concrete foundations, foundation design and grouting

e Site facilities

8.4 Coordination Meeting

e After order is awarded, SUPPLIER shall, upon receipt of PURCHASER’s notice,
send a sufficient number of qualified personnel to CLIENT/ PURCHASER’s office
at SUPPLIER’s cost to hold the kick-off meeting: minimum (1) day, within (2) weeks
of Purchase Order and other Technical Meeting at PURCHASER office (whenever
required). It is necessary to participating of Client representative in Kick-off meeting;
so date of meeting shall be coordinated with CLIENT/ PURCHASER.

e Before minimum 2 weeks of fabrication commencement, Pre-Inspection Meeting
(PIM) shall be held at SUPPLIER’s shop, provided that SUPPLIER receives
CLIENT, PURCHASER and “CONSULTANT”s approval on its QCP/ITP.

e Technical Meetings shall be held at CONSULTANT’s office.

e SUPPLIER’s staffs for attending to kick-off meeting, PIM and other technical
meeting will be in SUPPLIER’s cost.

e Inspection visit during manufacturing will be done by CLIENT/PURCHASER or
“CONSULTANT”; as per approved ITP and technical specification.

9. Design

9.1 General Notes

e All documents /drawings shall be written in English. i S
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All SUPPLIER drawings and documents should be provided in CLIENT title block
with adding his logo. Also, all Sub-Vendors’ drawings and documents shall be
thoroughly reviewed by SUPPLIER prior to official submission. It is assumed; the
PURCHASER instruction are fully implemented by SUPPLIER and Sub-Vendors;
otherwise the documents will be rejected by CLIENT/PURCHASER or
“CONSULTANT”.

CLIENT/ PURCHASER or CONSULTANT’s approval shall in no way be
construed as relieving SUPPLIER of any of his obligation, responsibilities under the
contract and/or applicable codes and standards.

Project site environmental condition shall be noted in all stages of job from early

design to start-up and maintenance for site environmental condition refer to:

BH-17-SM-100-PR-DB-0158 Process Design Basis for Bibi Hakimeh No.1

All inquired items shall be designed for 20 years’ service life based on normal
maintenance specified by bidder.

All of referenced and attached standards or project documents shall be used and
followed strictly when applicable including all typical drawing or details.

All changes and modifications on SUPPLIER and Sub-Vendors documents shall be

cleatly clouded marked with revision mark. CLIENT/PURCHASER will take no

action on any change without such marking.

No fabrication work is allowed without approved fabrication drawings/ calculation

books. However, when SUPPLIER print is marked with “approved as noted”;
fabrication activities can be performed if PURCHASER's comments incorporated as
indicated.

All fabrication drawings shall be drawn in specific scale.

All e-files should be submitted in *.pdf format along with original file (e.g. AutoCAD,

Word, Excel, etc.)

The SUPPLIER shall grant free access to her organization to PURCHASER and
CLIENT representative for expediting, inspection and auditing activities.

Original file of calculation should be provided along with the result of calculation.
SUPPLIER shall submit the following SUPPLIER documents within 1 mont /’ :41://
receiving the letter of intent from PURCHASER:

v W7 =
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e Final Master Schedule showing design, procurement, fabrication, test, painting,
packing & etc.
e SUPPLIER Print Index and Schedule (2 weeks after order)

e General arrangement drawing showing all of dimension and support location detail
Setting information with loading data

e Complete unit weight dimensions’ drawings with support location including nozzles

e Bidders may supplements their basic quotation with alternative design of significant
advantages improving performance, delivery date and etc.

e Attached drawings and data sheets listed in MR are reference only. Therefore,
SUPPLIER shall carefully verify all descriptions specified on drawings such as detail
specification of material, dimension and size, based on the relevant drawings and
specification individually. SUPPLIER shall prepare and submit a summary sheet of
detail specification, size and thickness of materials which have been clarified and
proposed in his quotation as well.

e When equipment or package is heavier than 80 tons during transportation,
SUPPLIER shall supply the required facilities (e.g. fixtures units, Cradle, etc.) to avoid
of any damages during shipment and installation.

e All activities shall be performed with the coordination and supervision of the
CLIENT.

e Any changes in material requisition, scope and level of inspection, methods and

procedures, level of acceptance of results, etc. shall be approved in writing by

CLIENT/PURCHASER.

9.2 Sub items procurements
e List of approved suppliers is attached to this material requisition. SUPPLIER shall
select all of his Sub-Vendors from this list. If not, SUPPLIER shall follow
PURCHASER instruction for selection of qualified Sub-Vendors. SUPPLIER shall

not use any sub item from Sub-Vendors that does not listed in approved supplier list

or does not approved by PURCHASER

9.3 Emission/pollution control

SUPPLIER shall inform PURCHASER about all hazardous materials that is used in his

product and their disposal requires special attention including:

@55 ATRIN RAD MEHR
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e Highly ignitable or self-ignitable materials such potassium etc.

e Corrosive materials including acids, Alkaline, caustics etc.

e Radioactive materials

e Toxic materials

e Safe method of disposal shall be issued by SUPPLIER for PURCHASER approval

and use.

Local limitations for emission rates in all forms to air, water bodies and soils shall be satisfied
by supplied equipment and packages. IPS-E-SF-860 shall be used as a base for Emission,

pollution control and environmental protections as applicable.

9.4 Safety and health protection
Requirements of “Specification for Fire & Gas Detection; BH-17-SM-100-SA-SP-0059 shall
be followed where applicable including safety signs and marks.
Requirements of “Regulations and Instructions for Implementing HSE; NIOC-HSE-TR-
RU-042-00 “shall be followed for shop and site activities where applicable.

10. Documentation

10.1  General
SUPPLIER shall provide the Copy of current certification of ISO 9001. When SUPPLIER
does not hold ISO certification, SUPPLIER shall provide the following documents to
PURCHASER for review During Equipment/ Material/ Service Procurement/
Subcontracting Stage and, in anyway, before Purchase Order:
e SUPPLIER Management commitment letter to Quality.
e Detailed Organization Chart of SUPPLIER and Job Ticket scope of work
and responsibilities of every position of that chart.
e Name and CV of Personnel for the position shown on the Chart with
indication if on pay roll or from subsidiary or contracted personnel.
e List of working procedure to be issued for the Job at Order / Contract Stage
in order to be as close as possible to ISO 9001 and covering all item of the
application Norm.

e Issue of SUPPLIER Management Audit Program

During Equipment / Material Service Purchase Order implementation stage:
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e Issue of the Job QA plan

e Issue of working procedures for PURCHASER review within one month
after order.

e Implementation of the working procedure during order execution

e Performance of SUPPLIER Management Audit Program

e SUPPLIER shall provide the Copy of SUPPLIER quality manual / quality
plan. Quality Plan shall be subject to presentation, discuss and clarification

with PURCHASER, and CLIENT as necessary, prior to incorporation into

contract.

10.2  Conflict in PURCHASER documents
In case of conflict between PURCHASER documents, SUPPLIER shall inform the
PURCHASER about the conflict. For important conflicts, SUPPLIER shall wait for
PURCHASER clarification before proceeding. For other events, documents priority order
as specified hereinafter should be used. When conflict is not clarified between PURCHASER
and SUPPLIER before order, the PURCHASER has the right to select the most stringent

requirements without accepting any cost or time impact.

10.3  Order of priority of PURCHASER documents
The order of priority of PURCHASER documents (project documents) is as listed below:

First priority : Purchase Order

Second priority : This requisition

Third priority . Data sheet / Engineering Drawing
Fourth priority PROJECT or technical specification
Fifth priotity Code & Standard

Sixth priority Manufacturer standard

Priority of valid clarification forms or minutes of meetings could be higher than all above

when approved by PURCHASER.

10.4 Format and numbering of documentation

SUPPLIER shall follow requirements of “Vendor Document Handling Procedure” in all

stage of his job from proposal to end of SUPPLIER guarantee period. : {* A
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10.5 Method of document submittal

Method of SUPPLIER document submittal is included in “Vendor Document Handling
Procedure” and shall be followed strictly. Template for transmittal is included in this

document.

10.6 Language of documentation

All documents shall be written in the English. Persian may be used for local letters and
minutes of meeting if approved by PURCHASER. All documents in other languages shall

be translated to English before submittal.

10.7  Unit of measurement
ST units shall be used as far as possible except for followings:
e Pipe and flange nominal diameter should be represented in inch.

e Pressure: barg

10.8  Documents shall be submitted by SUPPLIER

The documents listed in hereunder table shall fulfill following descriptions:

List of Documents Required From VENDOR
AFTER ORDERING
AT THE £l
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE PURPOSE INSP.
Q/TYPE (Note 1) LT (Note 3) Ll (Note 4)
(Note 2) (Note 1)
A General Documents:
1. Organization Chart 4/C+3/CD | 4/C+3/CD 4W A - -
VENDOR Print Index
- —+ +
2| 2nd Schedule (Note 5,7) 4/CH3/CD | 2w ! 5/C+4/CD | X
Monthly Progress
Report including: Fver
3. Update Vendor Print - 4/C+3/CD MV '2}71 A - -
Index and Schedule Sub on
Otder Status Report
Engineering,
4. Fabrication & Delivery | 4/C+3/CD | 4/C+3/CD 4w 1 - -
Schedule
Deviation List to
Applicable Codes and
5| Standards/ PROJECT | #/C+3/CD ] ] ] ] L
Specifications /575":‘%?\
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List of Documents Required From VENDOR
AFTER ORDERING
AT THE AT
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE Q/TYPE PURPOSE INSP.
(Note 1) TIME (Note 3) ISSUE | (Note 4)
(Note 2) (Note 1)
Quality Control Plan
6. (QCP)/Inspection & - 4/C+3/CD 4W A 5/C+4/CD -
Test Plan (ITP)
-Non-conformance
7. Control and Corrective | 4/C+3/CD | 4/C+3/CD 6W A 5/C+4/CD -
action Procedure
-Nonconformity
+ + + -
8. Repotts (NCR) 4/C+3/CD | 4/C+3/CD 6W A 5/C+4/CD
Nameplate details (for
9. main equipment & 4/C+3/CD | 4/C+3/CD 4W A 5/C+4/CD X
auxiliaries)
Spare Parts List for
Erection, Pre-
10. | Commissioning, 4/C+3/CD | 4/C+3/CD 14W A - -
Commissioning &
Start-up
Spare Parts List for 2
+ -+ - -
11. years of Operation 4/C+3/CD | 4/C+3/CD 14W A
12, igyecm Tools List Ity cy3/ep | 4/c+3/cD | 18w I . .
13, ]Ii{Setference(Experlence) 4/C+3/CD i i i i i
14. | Template drawing - 4/C+3/CD 2W A - -
Catalogue or Product
15. . . 4/C+3/CD | 4/C+3/CD 12W 1 5/C+4/CD X
Specification
Procedure for Special
and Optional Tests
include:
- Mechanical test
procedure 2W
16. | - Performance test - 4/C+3/CD Before A 5/C+4/CD X
procedure Tests
- Hydrostatic Test
Procedure for
Pressure Containing <
Parts a2\
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List of Documents Required From VENDOR
AFTER ORDERING
AT THE AT
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE PURPOSE INSP.
QTYPE (Note 1) TIME (Note 3) ISSUE 1 (Note 4)
(Note 2) (Note 1)
B Inspection Documents:
17, | Pauipment compliance - 4/C+3/CD | 2w A 5/C+4/CD | -
certificate
18. | Certificate of origin - 4/C+3/CD 2W A 5/C+4/CD -
Copy of Quality System
19. | Certificate (Certification | 4/C+3/CD - - - - -
for ISO 9001)
20. | FAT/SAT procedure - 4/C+3/CD 4W A 5/C+4/CD X
2W
21. | Welding Procedutes - 4/C+3/CD Before A 5/C+4/CD X
1st Weld
. . 2W
22. \éverlt‘iig“ tQuahﬁcat‘OH i 4/C+3/CD | Before R i X
ertificates 15 Weld
23. | Fabrication Reports - 4/C+3/CD 2\’; AA]gter I - -
WPS/PQR with
24. | welding map / qualified - 4/C+3/CD 4W A 5/C+4/CD X
welder list & records
Inspection & Testing BW
25. Procedure with Plan ) 4/C+3/CD Before A ) )
Tests
Certificates of
conformity for electrical
26. | apparatus for - 4/C+3/CD 2W A 5/C+4/CD X
use in hazardous area(If
applicable)
Certificates of
27, | conformiy for . 4/C+3/CD | 2W A |5/Cc+4/cD| X
instruments for use in
hazardous area
Inspection & Test
Reports Includes of:
o C(Certified material
test reports with 2W After
28. material list - 4/C+3/CD Test A 5/C+4/CD X
e N.D.E Report
e DPerformance test
report
a):
Al i3
g‘gi:g» &fln RIN RAD MEHR

wol3 ,olgw
FIFOOe b ojlad




& Development Plan of 28 Resetvoirs ,ﬁ\
:?: / BIBI HAKIMEH Oilfield (EPC) Byl se_——

d
NISOC Material Requisition for F&G Devices for Nargesi -

YUy i 5 70

Contract No.: Project | Package | Contractor | TFac. Disc. |Doc. Type| Ser. No. | Rev.
053-073-9189 | BH 18 SM 000 IN MR 2008 Do1

Page 21 of 38

List of Documents Required From VENDOR

AFTER ORDERING
AT THE £l
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE PURPOSE INSP.
Q/TYPE (Note 1) TIME (Note 3) ISSUE | (Note 4)
(Note 2) (Note 1)
e Inspection & Test
tool calibration
certificate
o Authorized
certificates of
explosion proof type
equipment
e Rust prevention /
painting inspection
report
e TFactory acceptance
test report
2W
29. | NDT Procedures - 4/C+3/CD | Before 1st A 5/C+4/CD -
NDT
2W
30, | NDT Record : 4/C+3/CD |  After R : :
Certificates
Test
. 2W
31, | Hydraulicand other . 4/C+3/CD | After R . X
Tests Reports T
est
Post Weld Heat 2W
32. | Treatment Record - 4/C+3/CD After R - -
Certificates Test
C Technical Documents:
33, | Completed Data 4/C+3/CD | 4/C+3/CD | 2w A 5/C+4/CD | X
Sheet(Note 9)
34, ﬁ‘ﬂ awsdliary equipment | 4/ 3,0 | 4/c+3/cD | 2w A 5/C+4/CD | X
ata sheet (if any)
35. fgt“pmem/ Instrument 4/C+3/CD | 18W A 5/C+4/CD
Dimensional Outline
drawing including:
(Note 5)
-Size, rating and
location of all customer
36. | connections 4/C+3/CD | 4/C+3/CD 2W A 5/C+4/CD X
-Overall loading and
handling weights

-Overall dimensions
and maintenance and
dismantling clearances

P
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List of Documents Required From VENDOR
AFTER ORDERING
AT THE AT
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE PURPOSE INSP.
Q/TYPE (Note 1) TIME (Note 3) ISSUE | (Note 4)
(Note 2) (Note 1)
Equipment/Instrument
37. | cross section drawings 4/C+3/CD | 4/C+3/CD 2W A 5/C+4/CD X
and BOM
38. | As built drawing 4/C+3/CD | 4/C+3/CD 3W A 5/C+4/CD X
Engineering detail
drawing of
equipment/instrument
including bill of
39. | material, external & 4/C+3/CD | 4/C+3/CD 6W A 5/C+4/CD X
internal attachment,
welding detail,
dimension, thickness
etc.
Piping &
40. | instrumentation 4/C+3/CD | 4/C+3/CD 2W A 5/C+4/CD X
diagram(if any)
41. | Operating manual - 4/C+3/CD 2W 1 5/C+4/CD X
Process description &
42. | control philosophy (if - 4/C+3/CD 2W I 5/C+4/CD X
any)
General arrangement
piping drawing
43. | including overall - 4/C+3/CD 2W 1 5/C+4/CD X
dimension, size and
location(if required)
Location and size of
44. | electrical connection(If - 4/C+3/CD 2W I 5/C+4/CD X
applicable)
Terminal box
arrangement drawing
45, and terminal details - 4/C+3/CD 2W 1 5/C+4/CD X
(If applicable)
All required calculation
sheets (valves,
actuators,
406. safety devices, flow - 4/C+3/CD 2W 1 5/C+4/CD X
measuring devices) (If
applicable)
List of calibration and
47. | test equipment to be - 4/C+3/CD 2W 1 5/C+4/CD X
required
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List of Documents Required From VENDOR
AFTER ORDERING
AT THE £l
TIME OF DRAWINGS AND DOCUMENTS THE
No. DESCRIPTION FINAL
BID DEL. FINAL
Q/TYPE PURPOSE INSP.
QTYPE (Note 1) TIME (Note 3) ISSUE | (Note 4)
(Note 2) (Note 1)
Bill of Materials(BOM)
48. | for insulation & steam - 4/C+3/CD 4W A 5/C+4/CD X
trace (if any)
D | Others:
Sub-Vendors List
49. | (Including Country of 4/C+3/CD | 4/C+3/CD 2W A 5/C+4/CD X
Origin, Model No.)
Rust prevention & 4w
50. ;:klfl B - 4/C+3/CD | Before A - X
packing p Delivery
4w
51. | Packing List - 4/C+3/CD Before A - X
Delivery
Export packing 4W
52. | specification and - 4/C+3/CD Before A - X
procedure Delivery
Transport With
- + -
>3 Authorization 4/C+3/CD Delivery L X
54, | Lining / Coating . 4/C+3/CD | 2W I 5/C+4/CD | X
procedure
Operation and
55. Maintenance Manual - 4/C+3/CD 2W 1 5/C+4/CD X
Storage and
56. | Preservation at site - - - I 5/C+4/CD X
Procedure
57, | Start-up and . 4/C+3/CD | 2W I 5/C+4/CD | X
commissioning manual
58. | Installation Manual - 4/C+3/CD 2W 1 5/C+4/CD X
Instruction for
50, handling, transportation i i i I 5/C+4/CD X
and long term
preservation
Instruction and
drawings for erection
- - - +
60. including lifting I 5/C+4/CD X
procedure
Painting
- —+ +
61. procedure/schedule 4/C+3/CD 2W 1 5/C+4/CD X
N
,/""‘%'S'i‘ it
m/ %?%/
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1. Q=Quantity, C=Copy, T=Transparent, P=Polyester, CD=Compact Disc, E=E-File.
2. W=Week After Order Placement, M=Month After Order Placement
3. R=For Review, [=For Information, A=For Approval
4. X=Documents To Be Submitted At The Final Inspection / Data Book
5. First payment of the job could not be released before submittal of document marked

with Note 5.

6. PURCHASER has the right to reject SUB VENDORSs if his capability is judged poor
or not proven.

7. No drawing/document could be reviewed before receiving VPIS.

All drawings should include weighted part list.

9. Original e-file should be provided for FEA.

10.9  Content Of Document; Shall Be Submitted By SUPPLIER

™

Minimum content of major document (not limited to) that shall be submitted by SUPPLIER

are as below:

10.9.1 SUPPLIER Document List (VPIS)

This list shall contain titles, PURCHASER’s reference numbers (document codes) and the
schedule for submittal of all drawings that SUPPLIER shall furnish. It shall also include
documents from Sub-Vendors. For main equipment Sub-Vendors separate lists may be
submitted. The SUPPLIER document list shall be submitted every time the SUPPLIER

makes an update.

10.9.2 General Arrangement Drawings

General arrangement drawings and component dimensional drawings shall include:

e Identification, size, rating and location of every terminal connection to which
PURCHASER shall connect. These connections include piping, instrumentation and

electrical.
e Opverall dimensions and centerline height(s).

e Dimensions of base plates complete with diameter, number, and location of bolt

holes.
e Locating or tie-in dimensions of the equipment relative to the base plate or skid.
e Driver, gear (if applicable) and auxiliaries.

e Make, type, rated power and speed of driver(s).

¢ Direction of rotation for drivers and driven equipment. /;‘:vf\%
k. ¥
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Magnitude and direction of thermal expansion movement of all equipment and
piping.

Location of all instrument panels, gage boards and junction boxes.

Location of platforms, ladders, clips and pipe supports.

Location of standouts of hand wheels on large valves where stems and wheels could

block access ways.

Connection symbol.

Size, rating, facing, and flange thickness.

Location of center of gravity in three (3) directions of each major component.
Approximate overall and handling weights.

Each equipment and instrument item shall be identified with the PURCHASER’s tag
number.

All horizontal and vertical clearances necessary for maintenance purposes, including
lifting lug locations.

Grounding lug location.

Allowable nozzle loading data - allowable forces and moments for all equipment
process connections (for customer connections only).

General arrangement drawings shall also be provided for ancillary/auxiliary

equipment. This covers equipment whether mounted on the main base plate or not.

9.9.3 _Component and/or Cross Sectional Drawing(s)

On all components and/or cross sectional drawings the parts shall be cleatly identified with

SUPPLIER’s part numbers referring to the “Bill of Materials (B.O.M)”. The B.O.M. shall

include:

SUPPLIER’s part numbers and shop numbers

Part descriptions

Make size and type for parts supplied by Sub-Vendors
Material for part manufactured by the SUPPLIER
Number of parts installed

Reference drawings

ol > ol g o
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9.9.4  Shop Detail Drawings/Catalogues

All fabrication details for process side components construction and attachment details, non-
destructive examinations and testing requirement details, heat treatment procedures and all

other applicable fabrication details.

9.9.5 Surface Preparation and Painting Procedures

Specified paint procedures shall be confirmed. If not specified, provide the proposed paint

procedures including:
e Instructions for cleaning of surfaces and for blasting
e Materials used with names of paint manufacturers
e Number of coats, color and dry film thickness of each coat

e Required nuts/Steel pin for Fireproofing shall be done for shown elements at shop
according to fireproofing standard drawing. Nut painting and touch up is also in
SUPPLIER scope of work. For fire proofed elements, two layers of Zinc free paints

shall be applied with 100 micron thickness.

9.9.6 Welding Procedures (WPS) / PQR’s

e Welding procedure qualification shall be qualified in accordance with ASME code

section IX.
e The SUPPLIER shall provide Welding Procedure Specification (WPS) and
Procedure Qualification Records (PQR) including welding maps.

9.9.7 'Test Procedures / QA Manuals

Procedures shall include the following information for each test method as far as applicable,
but not necessarily limited to:

e Test stand set-up, including location of inline test instruments

e Measures to prevent damage of matetials/equipment

e (Calibration of test equipment

e Test description

Ve
)] f

e Features required by codes and specifications Y

“

o

i L
A

- A

Q @55 ATRIN RAD MEHR
B ol 5 ol g

FIFO0e ot o)lad




i

LW

Development Plan of 28 Reservoirs
/ BIBI HAKIMEH Oilfield (EPC)

-
% SealLand

ST S5 e
MACHINE SAZI ARAK ENGINCERING ANDWELL SCRVICES

c-»

Contract No.:

NISOC Material Requisition for F&G Devices for Nargesi
YUy in 5 55
Project | Package | Contractor | TFac. Disc. |Doc. Type| Ser. No. | Rev.
Page 27 of 38
053-073-9189 BH 18 SM 000 IN MR 2008 Do1

9.9.8 Completed Equipment Data Sheets

A complete data sheet for each piece of equipment. Where PURCHASER’s or standard data
sheets are not available, original equipment manufacturer (OEM) data sheets shall be
completed with all equipment manufacturer and Sub-Vendors information.

Ultimately these data sheets shall reflect the as-built equipment.

9.9.9 Completed Aux. Equipment Data Sheet (If Applicable)

A completed Aux. equipment datasheet is required, including oil system, shaft seal system,
etc.

Data sheet shall also include PURCHASER’s tag number, PURCHASER’s purchase order
number,

PROJECT name, plant location, and all other pertinent information.

9.9.10 Completed Instrument (ISA) Data Sheets

An ISA data sheet is required for every instrument in the scope of supply.

9.9.11 Electrical & Instrument Wiring(If Applicable)

Signal, power supply and grounding diagrams including instrument, junction box and cabinet
terminations and wiring.

Relay ladder diagrams are also included in this category.

9.9.12 Instrument / Electrical Installation Drawings

Typical hook ups showing supporting and mounting of the instruments, junction boxes and

accessories with associated identifying tags.
9.9.13 Performance Curves

The performance curves shall be in accordance with the applicable standards as specified (or

as described in the general notes).

9.9.14 Bills of Material / Parts List

The parts list (bill of materials) requirements are:

e All system components shall be listed and fully described.
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e PURCHASER’s tag numbers shall be used.

e When component specification sheets or separate lists (instrumentation index) are

provided a simple cross reference in lieu of a full description may be used.

9.9.15 Spare Parts List and Special Tools List

Recommended spare parts list and special tools are required for each piece of equipment.
Each list shall indicate the PROJECT name and location, equipment tag numbers, part
manufacturer, part name and number and quantity (recommended by SUPPLIER and

required by PURCHASER individually).

9.9.16 Utlity Requirements

All utility consumption (steam, water, nitrogen, plant & instrument air, electricity, etc.),
Including quantities, required supply and return pressures and temperatures and allowable
minimum and maximum conditions for the main equipment and drivers and Auxiliary
Equipment.

Lubrication recommendations: a listing shall be provided, showing types, brand name,
specifications, initial fill, frequencies of lubricants and quantities per batch/piece of
equipment which are needed to operate subject equipment and auxiliaries. The above is

required also if the lubricants are specified in the purchase order/contract documents.

9.9.17 Installation / Commissioning / Operation and Maintenance Manuals

Combined manuals shall be supplied for the complete package, including main equipment,
auxiliaries and driver; however for large drivers separate manuals may be supplied. The
content of the manuals shall be as per applicable standards, but shall include as a minimum
the following:
e Installation instructions
e Manufacturer’s recommended operating and maintenance instructions for all
equipment including electrical sequence of operation for all major electrical
equipment, where applicable

e Disassembly and re-assembly instructions

e DPerformance and test curve data and curves M \
o r o =] l:/
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As-built mechanical, electrical and instrument (ISA) data sheets

As-built outline, arrangement and detail drawings

Mechanical seal drawings and parts list

Coupling drawings and parts list

Complete bill of materials listing material specifications, stock number, and drawing
number for all parts, with all necessary cross-sectional drawings for parts
identification purposes and recommended spare part lists including mill test
certificate, code calculations, and inspection reports

List of recommended spare parts for two (2) years operation

Oil and lubrication schedule

Instructions for storage and preventive maintenance during storage

Specify per major piece of equipment how the equipment is protected during the
shipment from SUPPLIER and Sub-Vendors’s shop to start-up at the plant SITE,

including pickling and passivation information for stainless steel materials

9.9.18 Material Test / NDT Certificates

Heat treatment and non-destructive testing procedures are only required for review in case:

Specified by the PURCHASER

The materials used are not covered by any relevant standard (ASME, DIN, API, etc.)
Where deviations from relevant standards are specified

NDT procedures shall include the following information for each test method as far
as applicable, but not necessarily limited to:

Scope, extent and material to be examined

Application codes and specifications for examination and evaluation

Personnel qualifications and Sub-Vendors performing NDT

Equipment and test media used, including type and brand (for high alloy steels and
non-ferrous metals, maximum chloride and sulfur content of test medium)
Calibration of sensitivity specification

Time of examination (prior or after heat treatment)

Technique details

J <, | 7
ATRIN RAD MEHR
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- Contents of examination reports

- Features required by codes and specifications

- Repair procedures

- The repair procedure shall as far as possible include the same information as the
welding specification procedure

- Major repair procedure to be agreed by PURCHASER

9.9.19 Hydro / Mechanical / Performance Test Certificates

All test certificates submitted shall be certified and reflect test requirements specified in the

purchase order.

9.9.20 Vendor Data Book Index (VDBI)

Before submitting the Vendor data book (VDB); related Table of Content (Index) shall be
submitted by SUPPLIER same as other SUPPLIER document listed in his VPIS. Final
approval of CLIENT/PUCHASER throughout VDBI is prerequisite of submitting the
"Vendor Data Book"; otherwise the VDB will be rejected.

VDBI Shall be prepared based on "Vendor Document Handling Procedure".

9.9.21 Vendor Final Data Book (VFDB)

Combined manufacturing data books shall be provided for the complete package, including
main equipment, auxiliaries and driver, however for large drivers separate manufacturing data
books may be provided. This book shall include, but is not limited to the following:

e Index

e As-built data sheet

e As-built general arrangement drawing, with indications of out of tolerance

dimensions
e As-built Detail drawings, with indications of out of tolerance dimensions
e (Calculation books
e Cross-sectional drawings
e General arrangement drawing, assembly drawing, part drawing for structure.

e 3D modeling of Inquired items (Only for Process package items).
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In-service and pre-service analyses report for structural members & connections &

skid and etc.

Welding procedure specifications and procedure qualifications for pressure

containing parts

Reports of all material testing and material certificates

Reports of major repairs performed (castings)

Heat-treatment charts and certificates

Electrical test and calibration reports

Hydrostatic test report

Leakage test report

Mechanical running test report

Performance test report

Vibration test report

Noise test report.

Photocopy or rubbing of name plate

QCP/ITP

Material Traceability Records

Changes (including repairs), NCRs

Inspection Release Note

3D modeling of Inquired items (Only for Process package items).
In-service and pre-service analyses report for structural members & connections &
skid and etc.

Manufacturer Procedures

Welder Qualification Test(WQT)

Technical Query

Spare Part List

Sub Vendor List

Inspection notifications

MOMS /, 0
NDT Personnel Certificates %“\ i
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e MR

e Unpriced PO (Purchase Order)
e MPS

e Shipping Release Note

e Inspection certificate

e Packing List

11. SUPPLIER PROPOSAL

11.1 Deviation to PURCHASER documents/applicable codes and standards

SUPPLIER proposal shall be in strict conformity with PURCHASER requirements, codes and
standard without exception. Any deviation or alternatives shall be clearly identified and separately
listed in SUPPLIER proposal in SUPPLIER deviation form. No deviation list submittal in proposal
means  that  SUPPLIER  accepted all ~ CLIENT/PURCHASER  requirements.
CLIENT/PURCHASER has no tesponsibility to discover any deviations or alternatives entered in
SUPPLIER proposal and are not listed in deviation list. SUPPLIER deviation form template is
represented in “Vendor Document Handling Procedure”.

Deviations, if any, shall be submitted during bid stage. No deviations will be accepted after order.
Exceptions, deviations and alternatives will be wvalid only if approved in writing by
CLIENT/PURCHASER.

Deviation items in any stage such as Bid-Stage, Purchase Order stage, Construction stage,

Inspection & Test stage to be approved by CLIENT/PURCHASER.

11.2 Information that shall be available in proposal

Each proposal shall include the following information:
e Requisition number
e Firm price(s) by item
e Earliest delivery date(s)
e Origin of material being quoted (country, place, and name of manufacturer)

e Approximate shipping weight and dimension

Un-priced proposals should be prepared to be able to meet technical evaluation only.

@ 7
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If PURCHASER datasheets contain fields that marked by "by SUPPLIER", SUPPLIER shall fill
this fields and shall include filled datasheet (s) to his proposal. PURCHASER reserve the right to

reject or discard proposals that does not includes of completed datasheets.

11.3 Pricing
A template for pricing form will be submitted to SUPPLIER for use in his proposal. SUPPLIER
shall submit his comments on this form in technical section of his proposal. Finalized price form
will be forwarded to SUPPLIERSs for use in commercial proposal. PURCHASER reserve the right

to reject proposals that does not follows pricing sequence and method.

12. AFTER ORDER

All documents and drawings shall be submitted, in accordance with "Vendor Documentation
Procedure” attached in this Requisition. The calculation Shall include an outline of the method
used, input data, formula used and result all clearly set out which can be readily understood and
reviewed by the PURCHASER. Computer results may also be presented.

SUPPLIER shall submit the following SUPPLIER Documents within 1.5 months after receiving
the Letter of Intent from PURCHASER:

e Master Schedule shown design, procurement, fabrication, test, painting, packing &
etc. (2 weeks after order)

e SUPPLIER Print Index and Schedule (2 weeks after order)

e General arrangement drawing showing all of dimension and support location detail

e Setting information with loading data

e Complete unit weight dimensions’ drawings with support location including nozzles

13. INSPECTION AND TEST

13.1. General
Inspection and tests shall be made by SUPPLIER and Sub-Vendors in accordance with
requirements specified in this Requisition and/or any Engineering Specification, code or standard
referenced in this requisition.

Shop witness test shall be carried out in accordance with the documents approved by
CLIENT/PURCHASER. Any witness/testing/inspection without the approved document shall
be invalid. V. o
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No protection, paint or other filling shall be applied to the contract works before they have been
inspected, tested and approved.

Manufacturing Data Record for Equipment shall be prepared in accordance with applicable
specification and shall be completed at the final stage of inspection/test for PURCHASER's
inspector's review prior to shipment of items.

The following tests and inspections, but not limited to, shall be carried out in accordance with the

procedures approved by CLIENT/PURCHASER.
e Inspection of Materials
e Inspection of Workmanship
e Inspection of Dimension
e Inspection of Surface Preparation
e Inspection of Painting & Coating

e Inspection of Marking

13.2. Quality Assurance Plan
SUPPLIER shall submit a quality assurance plan describing his quality system and its application

to the scope of supply. This plan shall be in accordance with the applicable project specifications.

13.3. Traceability Levels
The following levels shall apply to the traceability of certification:
e Jevel 1 — EN 10204-3.2 Critical items
e level 2—-EN 10204-3.1 Normal level of assurance
e [Level 3—EN 10204-2.2 Non-Critical items

13.4. NDT Qualification
All personnel performing NDE functions shall be adequately qualified. The NDE operators
qualifications shall form part of all SUPPLIER quality plans and therefore be approved by the
CLIENT/PURCHASER before manufacture works by the inspector. The foregoing shall also
apply to all Sub-Vendors.

14. SPARE PARTS LIST AND SPECIAL TOOLS

Requirements of “Recommend Spare Part List for Commissioning and 2 Years Operating for

Mechanical Equipment” shall be followed by VENDOR.
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SUPPLIER shall submit list of recommended spare parts for commissioning, pre commissioning
and startup and list of two years operation spare part respecting above mentioned document. This
list shall be priced item by item and forwarded to the PURCHASER in bid stage for review and
approval. Price of spare parts shall be valid from date of proposal delivery by PURCHASER for
30 month or end of VENDOR guarantee period, each appears earlier. SUPPLIER is responsible
to supply each of spare parts at PURCHASER request.

A template form for spare parts list is attached to this requisition. SUPPLIER shall use this template

for pre-commissioning, commissioning and startup and also for two years spare parts.
e Minimum spare parts for pre-commissioning, commissioning and start up shall be as follows:

- Bolts, nuts, washers for manholes and blind connections: 10% (min. 2 sets)

- Gaskets for manholes and blind connections: 200%

- Internal bolts and nuts with washers: 10% (min. 2 sets)

- Another required spare parts for pre-commissioning, commissioning and start up as
per Vendor’s recommendation subjected to the Purchaser’s approval. (Vendor is
responsible for lack of any spare part during start-up and commissioning).

e Minimum spare parts for 2 years operation shall be as follows:

- Bolts, nuts, washers for manholes and blind connections: 10% (min. 2 sets)
- Gaskets for manholes and blind connections: 200%
- Internal bolts and nuts with washers: 10% (min. 2 sets)

15. PACKING AND SHIPPING

After PURCHASER’s approval for tests and inspections and before dispatch, each part of the
contract works shall be thoroughly cleaned and appropriately protected and packed in accordance
with the requirements of carriers and shippers and suitably for prolonged storage. All packing cases
and materials shall be included in the proposed price, and shall become the property of the
PURCHASER.

At Preparation for Shipment, Equipment shall be emptied, dried, painted and, where necessary
preserved for shipment and long term 12 months outdoor storage at project site.

Adequate temporary bracing for equipment and accessories shipped, shall be provided to avoid
overstressing or damage during shipping, transportation and erection, as required. All equipment
shall be packed and weather protected for export. Loose parts shall be boxed and shipped along
with an itemized packing list with the main assembly.

Generally; delivery will be done EX-Work in supplier factory but other option as CIP condition

(to project site location) shall be quoted separately by supplier in technical/commercial propeen'~

S/ |
SUPPLIER shall provide the following documents with delivery of equipment: I /- YLJ/
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Three (3) hard copies plus six (6) electronic copies of following documents shall be provided inside

the packing of the equipment, supplement from documents, which is specified in the SUPPLIER

Documents Requirements attached in this Requisition:

“Instruction for Packing, Marking, Shipping and Delivery” shall be followed strictly by SUPPLIER

Complete package of final drawings

Copy of all certificates

Inspection release certificate (IRC)

Approved packing list (Including each spare list)

Calibrated loading data (the mentioned calibrated loading data should be required at
lifting stage for heavy equipment. And then, this document shall have an

endorsement by PURCHASER inspector or an appointed third party inspector)

where applicable.

16. SUPERVISING AND TRAINING

16.1 General

The SUPPLIER supervisor(s), who is assigned to the PROJECT site for the installation, start-up,
inspection, repair and maintenance of the equipment supplied by the SUPPLIER, shall perform

his duty for all equipment including those supplied by the SUPPLIER subcontractors.

16.2 Supervisor(s) qualification

The Supervisor(s) shall be sufficiently qualified to perform his duty. The SUPPLIER shall provide
the resume of the expected personnel for PUECHASER approval. PURCHASER has a right to

reject the supervisor proposed by the SUPPLIER and to appoint alternative personnel.

16.3 Supervisor(s) Duty

The duty of the supervisor shall be, but not limited to, as follows:

Witness the inspection of undoing the packing

Check the dimension of the foundation

Supervising and direction for the assembling and installation

Supervising and direction for, and check the leveling and alighment

Supervising and direction for, and check the connection of the main piping

Check the performance, and adjustment of the safety device and instruments /’f\a\ 7:'/
isi i R gF '
Supervising the preparation of the startup %‘%ﬁ;‘“mw A
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e Supervising and direction for the start-up operation

e Execution of and/or supervising and direction for the assembling, disassembling,
inspection and repair

e Preparation of the inspection record and the miscellaneous report

e Advice of the control for the time schedule

e Technical supervising and direction for the maintenance

16.4 Supervisor(s) Responsibility
The SUPPLIER shall be responsible to indemnify for damages to property or for personal injuries

which result from the gross negligence of the supervisor(s) while performing his duty.

16.5 Training

SUPPLIER shall provide formal training both on site and at the VENDOR(S) / Suppliet’s facility for
nominated personnel. Training shall be provided with authorized person at vendor place with real system

and adequate system training and text for the scheduled participant.
The course structure and syllabus shall be submitted to the EMPLOYER/PURCHASER for review and

approval. The course pre-requisite experience and technical expertise shall be advised to the CLIENT/
PURCHASER prior to the start of the course. Location of Training course shall be in Ahwaz City.

17. GUARANTEE & WARRANTEE

SUPPLIER shall guarantee both “Performance” and “Mechanical” of the inquired items, with
required Piping, Structure, Electrical, Instrumentation & Control components are specified in the
document attached to this MR. Following sections describe the condition of Mechanical and

Performance guarantees too: (but not limited to)

17.1 Mechanical
Unless exception is recorded by the SUPPLIER in his proposal, it shall be understood that the
SUPPLIER agrees to the following guarantees and warranties:
SUPPLIER shall guarantee the engineering, materials and workmanship of the equipment for a
period of 12 months after successful start-up or 36 months after shipping whichever comes eatlier.
Under this guarantee, all materials, parts, and assemblies found to be defective during the guarantee
period shall be replaced by SUPPLIER.
In particular, the SUPPLIER shall reimburse any transportation and other charges incurred by the
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PURCHASER in effecting such replacement or repair at the point of use.
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17.2 Spare Parts

The SUPPLIER shall warrantee the provision of spate parts to the CLIENT/ PURCHASER for

a minimum period of 10 years from the date of start-up. In the event the SUPPLIER cannot supply

the required spares (whether of his own manufacturer or other's) within the period of time, the

costs of complete replacement units will be borne by the SUPPLIER.

18. Attachments
Row Title Remarks
1 General General Formats and documents
| Instrument Specifications, I/O lists and ...
3 Material Specification for painting and Non-conformance Procedure
4 Safety Location layouts etc.
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