



						Instrument Earthing Typical Diagram					
D02	03.05.2023	APPROVED FOR CONSTRUCTION	B.SAMARSONI	B.SAMARLLOU	A.SAMADI						
D02	30.01.2023	ISSUED FOR APPROVAL	B.SAMARSONI	B.SAMARLLOU	A.SAMADI						
D02	27.07.2023	ISSUED FOR APPROVAL	B.SAMARSONI	B.SAMARLLOU	A.SAMADI	DATE:---	DRAWN BY	CHECKED BY	PROJECT ENG.	CHECKED BY	
D01	16.10.2020	ISSUE FOR APPROVAL	H.F	A.R.M	APP.	SCALE:N.T.S. --- --- ---					
D02	30.08.2021	ISSUE FOR COMMENT	H.F	A.R.M	APP.						
REV.	DATE	PURPOSE OF ISSUE	PRE.	CHK.	APP.	CLIENT APV					
NO CONSTRUCTION PERMITTED UNLESS DRAWING APPROVED											
						APPROVED FOR CONSTRUCTION BY: _____ DATE: ____-____-____					
											
BUDGET REF. 51-53-971022						LOCATION F		SIZE NO		CLASS J	
SERIAL NUMBER ---						SHEET 2/3		REVISION D04			
DOC. NO. BH-17-SM-100-IN-DG-0063											
CONTRACT NO. 053-073-9189											

A

B

D

E

46

LH

DEVELOPMENT OF 28 RESERVOIRS/ BIBI HAKIMEH OILFIELD (EPC)									
REVAMPING OF PRODUCTION & DESALTING UNITS OF BIBI HAKIMEH 1&2									
TITLE: Instrument Earthing Typical Diagram									
DATE: ---									
DRAWN BY		CHECKED BY		PROJECT ENG.		CHECKED BY		SCALE: 1:1	
NO CONSTRUCTION PERMITTED UNLESS DRAWING APPROVED									
APPROVED FOR CONSTRUCTION BY:								DATE: ---	
BUDGET REF.	LOCATION	SIZE	CLASS	SERIAL NUMBER			SHEET	REVISION	
51-53-971022	F	2	J	---			2/3	D04	

